UPGRADES TO EXISTING CORRECTIONAL FACILITY

Project Description Estimated Cost Source of Estimate

Roofing w/ insulation 200,000 | 2 Vendor quotes

HVAC system overhaul 480,000 | WV Engineering Proposal
Buildings to house HVAC 60,000 | In House Estimate

Heating system radiation & piping 240,000 | WV Engineering Proposal
Proper venting of bathrooms 40,000 | WV Engineering Proposal
Replacement of pneumatic controls 42,000 | WV Engineering Proposal
Sprinkler system for building 190,000 | 2 Vendor quotes

“Total Estimated Cost for Upgrades

2 Vendor quotes

2 Vendor quotes

In House estimate

$1,470,630

Note: Bold items above are included in the Commissioners Proposed FY(09 Budget

Estimated Construction Costs of Community Corrections Center

@44 Beds

New Building @ 11,000 gsf X $200/sf

2,200,000

Site Work Allowance

500,000

Site work includes extension of
existing roads, new parking, utility
connections (sewer, water,electric),
storm water retention and discharge,
signage and landscaping. ‘

Contingency for Design, overhead and
profit, insurance, and escalation. Total
contingency

factor = 1.47 compounded

(1.47 X 2,700,000)

3,969,000

Contingency for legal fees, survey testing,
furniture, telephone, data and video/soft
security equipment. Total contingency
factor = 1.12 compounded. (1.12 X
3,969,000)

4,445,280

Estimated Costs of Upgrades to existing

1,470,630

| correctional facility

Total Estimated Project Cost (@ 44
beds

5,915,910




~ Estimated Construction Costs of Community Corrections Center

@68 Beds

New Building @ 14,500 gsf X $200/sf 2,900,000

Site Work Allowance 500,000 Site work includes extension of
existing roads, new parking, utility
connections (sewer, water, electric),
storm water retention and discharge,
signage and landscaping.

Contingency for Design, overhead and 4,998,000

profit, insurance, and escalation. Total

contigency factor = 1.47 compounded.

(1.47 X 2,700,000)

Contigency for legal fees, survey testing, 5,597,760

furniture, telephone, data and video/soft

security equipment. Total contingency

factor = 1.12 compounded. (1.12 X

4,998,000)

Estimated Costs of Upgrades to existing 1,470,630

correctional facility

Total Estimated PrOJect Cost @ 68 | 7,068,7390

beds

FY09/10 Budget for Community Corrections/Jail Staffing

Staffing Plan for FY(09

4 Corrections Officers to staff THU24/7 195,956 Commissioners only approved 1.5
FTE’s in their FY)( Proposed Budget

Corporal — Booking Officer 56,177

Part-time Corrections Officer for Jail 20,692

Part-time Secretary for CCC ‘ 16,170 ,

Clinician 69,426 Commissioners funded half pending
review in November '

Total addition to salary & benefits $358,421

Staffing Plan for FY10 :

4.5 Corrections Officers 227,063 Positions not added in FY09 will be

" added to these numbers. 2.5 FTE’s

total

Clinician 169,426

Total addition to salary & benefits $296,489




